HIGHWAY LETTING PAGE: 1o0f3
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 11, 2018
DIVISION 00004

DD00286

2019CPT.04.15.10641, 2019CPT.04.15.20641
N/A

NASH

N/A

PROPOSAL LENGTH 11.240 MILES
TYPE OF WORK MILLING AND RESURFACING

LOCATION VARIOUS ROUTES IN NASH COUNTY
RPN 001 2 BIDDER(S) DBE GOAL 5.00 %

ESTIMATE 2,637,375.74
DATE AVAILABLE MAR 15 2019

INTER COMPLETION OCT 18 2019 ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS

INSTALL EACH NEW INDUCTIVE LOOP WITHIN 7 DAYS AFTER REMOVAL OF EXISTING
LOOP

FINAL COMPLETION DEC 15 2019

$ TOTALS % DIFF
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC 3,122,145.77 +18.4
ROSE BROTHERS PAVING CO INC AHOSKIE, NC 3,624,629.22 +37.4
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 11, 2018
DIVISION 00004

DD00287

2020CPT.04.02.10421, 2020CPT.04.02.20421
N/A

HALIFAX

N/A

PROPOSAL LENGTH 27.840 MILES
TYPE OF WORK MILLING AND RESURFACING

LOCATION VARIOUS PRIMARY AND SECONDARY ROUTES
RPN 002 2 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 3,350,000.00
DATE AVAILABLE MAR 15 2019
INTER COMPLETION MAY 17 2020 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT
MARKINGS

FINAL COMPLETION JUL 01 2020

$ TOTALS % DIFF
ROSE BROTHERS PAVING CO INC AHOSKIE, NC 3,142,323.54 -6.2
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC 3,577,310.39 +6.8
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 11, 2018
DIVISION 00004
DD00282
15RE.10.3, 46305.3.58
N/A, STP-0095(55)
NORTHAMPTON
N/A, ER-5600AA
PROPOSAL LENGTH MILES
TYPE OF WORK  1-95 REST AREA RENOVATION
LOCATION NORTHAMPTON WELCOME CENTER
RPN 003 2 BIDDER(S) DBE GOAL  5.00 %
ESTIMATE 1,906,842.40
DATE AVAILABLE FEB 11 2019
INTER COMPLETION ~ NOV 18 2019 COMPLETE ALL WORK EXCEPT FOR WARRANTY WORK
FINAL COMPLETION  MAY 19 2021
$ TOTALS % DIFF
CALVIN DAVENPORT, INC. 2,300,302.43 +20.6
AR CHESSON CONSTRUCTION CO INC WILLIAMSTON, NC 2,768,865.00 +45.2
ESTIMATE TOTAL 7,894,218.14
LETTING TOTAL 8,564,771.74 +8.5



